STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 19

NUMBER OF BI DDERS 5
Bl D RANK

03/ 16/ 04
02-0C8704
02- SHA- 5- R39. 2/ R41. 2

ENG NEERS EST

Bl D TOTAL

5,726, 916. 00

6, 634, 045. 00

6, 866, 465. 00

7,413, 699. 50

8, 949, 385. 00

HA21

Bl D

SUMMARY

I N SHASTA COUNTY AT AND NEAR
LAKESHORE FROM 0. 2 KM NORTH OF

ANTLER SUM T OVERCROSSI NG TO 0. 2

KM NORTH OF ANTLER UNDERCROSSI NG

BRI DGE DECK STABI LI ZATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

8, 350, 000

7,141, 000. 00 AMOUNT UNDER

Bl DDER | D

5.0%

TOTAL NUMBER OF WORKI NG DAYS

1, 414, 084. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 17/ 04
CONTRACT CODE "A '
62 CONTRACT | TEMS

FEDERAL AID AC M 005- 8(323) 700
ACI M 005- 8( 323) E

265

PERCENT UNDER EST 19. 80

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

BALFOUR BEATTY CONSTRUCTI ON
I NC

ONE HARBOR CENTER STE 350
SUISUN CI TY CA 94585

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

FAX

530 365-3930
00494255
530 365-5465

415 986- 6500
00274652
415 986-9700

707 746-8028
00526319
707 746-0936

707 427-8900
00664318
707 427-8901

925 552-8250
00732283
925 552-8254



02-0C8704
02- SHA- 5- R3
03/ 16/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 17/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
REDDI NG CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG
VALLEJO CA

MBI
LI VERMORE CA

NORRI S STEEL
REDDI NG CA

PENHALL COVPANY
SAN LEANDRO CA

TERRY HANSON
| GO CA

TULLI'S INC
REDDI NG CA

STRI PI NG

CONCRETE BARRI ER AND TUBULAR BI CYCLE RAI LI NG

REBAR

SPOT BLAST AND CLEAN

VETAL BEAM GUARD RAI L AND CONCRETE BARRI ER

STUD ANCHCRS

BRI DGE REMOVAL AND JO NT SEAL

ELECTRI CAL

ROADWORK



02-0C8704
02- SHA- 5- R3
03/ 16/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
03/ 17/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
REDDI NG CA

FONTANA STEEL
STOCKTON CA

MBI
LI VERMORE CA

S| LVERADO CONTRACTORS
CAKLAND CA

STANDARD ENG NEERI NG
BREA CA

TOXI CHEM MANAGEMENT
SAN JOSE CA

TULLI'S INC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG, MARKI NG AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

BARRI ER, RAI LI NG AND RELATED ( PARTI AL)

BRI DGE REMOVAL AND RELATED ( PARTI AL)

BARRI ER AND RELATED ( PARTI AL)

CERTI FI ED | NDUSTRI AL HYG ENI ST AND RELATED ( PARTI AL)

GRADI NG, PAVI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
REDDI NG CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG
VALLEJO CA

CONTI NUED ON NEXT PAGE

STRI PI NG

REBAR

SPOT BLASTI NG



02-0C8704
02- SHA- 5- R3
03/ 16/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4
03/ 17/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MBI
LI VERMORE CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TULLI'S INC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

FENCI NG AND BARRI ER

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG
RANCHO CORDOVA CA

FONTANA STEEL
STOCKTON CA

MBI
LI VERMORE CA

SI LVERADO CONTRACTCRS

OAKLAND CA

TULLIS I NC
REDDI NG CA

STRI PI NG

REI NFCRCI NG STEEL

BARRI ER RAI LS

DEMOLI TI ON

GRADI NG AND PAVI NG



02-0C8704 Bl D245

02- SHA- 5- R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 16/ 04 03/ 17/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FONTANA STEEL REBAR

STOCKTON CA
R E SERRANO BARRI ER AND RAI LS
SAN RAMON CA
TULLI'S INC ROADWORK

REDDI NG CA



02-0C8704 Bl D245

02- SHA- 5- R3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
03/ 16/ 04 03/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 265 1, 615. 00 427,975. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00~ 3, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00* 5, 000. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 500. 00 3, 000. 00

6 032351 PORTABLE RADAR TRAI LER EA 2 7, 500. 00 15, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 8, 000. 00* 8, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00

9 120102 TRAFFI C CONTROL SURVEI LLANCE LS LUWVP SUM 12, 000. 00* 12, 000. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 47 30. 00 1, 410. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 24, 300 1.00 24, 300. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 270 28. 00 7, 560. 00
13 032352 CHANNEL MARKI NG LS LUWVP SUM 25, 000. 00* 25, 000. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 40, 000. 00* 40, 000. 00
15 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUWVP SUM 25, 000. 00* 25, 000. 00
16 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 360 32.00 203, 520. 00
17 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 42 250. 00 10, 500. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 18. 00 360. 00
19 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 6, 300 3.50 22, 050. 00
20 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 240 5.50 6, 820. 00

STRI PE

21 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 6,170 2.20 13, 574. 00
22 (S) 150713 REMOVE PAVEMENT MARKI NG M 47 32.00 1,504. 00
23 (S) 150722 REMOVE PAVEMENT MARKER EA 550 15. 00 8, 250. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 250 12. 00 3, 000. 00
25 150805 REMOVE CULVERT M 6 100. 00 600. 00
26 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
27 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 92 119. 00 10, 948. 00
28 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 20 152. 00 3, 040. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 510 18. 00 9, 180. 00
30 153221 REMOVE CONCRETE BARRI ER M 590 50. 00 29, 500. 00
31 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 1, 000, 000. 00~ 1, 000, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 670 50. 00 33, 500. 00
33 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
34 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 200 34. 00 6, 800. 00
35 260201 CLASS 2 AGGREGATE BASE VB 340 70. 00 23,800. 00
36 390102 ASPHALT CONCRETE (TYPE A) TONN 1,830 77.00 140, 910. 00



02-0C8704 Bl D245

02- SHA- 5- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 16/ 04 03/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 44 50. 00 2, 200. 00
AREA)
38 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 190 10. 00 1, 900. 00
39 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 59 10. 00 590. 00
40 394054 SHOULDER RUMBLE STRI P STA 19 150. 00 2, 850. 00
(AC, GROUND- | N | NDENTATI ONS)
41 032353 PLACE DRAI NAGE | NLET EA 3 4,000. 00 12, 000. 00
42 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 520 1, 000. 00 1, 520, 000. 00
43 515020 REFI NI SH BRI DGE DECK M2 252 100. 00 25, 200. 00
44 (S) 519120 JONT SEAL (MR 15 M) M 200 85. 00 17, 000. 00
45 (S) 519144 JO NT SEAL (MR 50 MV) M 37 150. 00 5, 550. 00
46 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 249, 000 2. 00 498, 000. 00
47 (SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 4, 230 15. 00 63, 450. 00
48 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 15, 500. 00* 15, 500. 00
49 (S) 049609 SPOT BLAST CLEAN STRUCTURAL STEEL M2 270 530. 00 143, 100. 00
50 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 24 150. 00 3., 600. 00
51 729010 ROCK SLOPE PROTECTI ON FABRI C M2 55 10. 00 550. 00
52 (S) 750501 M SCELLANEOUS METAL (BRI DGE) KG 4,750 36. 50 173, 375. 00
53 820112 MARKER ( CULVERT) EA 3 50. 00 150. 00
54 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4, 000. 00
55 839701 CONCRETE BARRI ER ( TYPE 60) M 230 134. 00 30, 820. 00
56 839702 CONCRETE BARRI ER ( TYPE 60A) M 405 140. 00 56, 700. 00
57 839710 CONCRETE BARRI ER ( TYPE 60S) M 360 142.00 51, 120. 00
58 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 838 165. 00 138, 270. 00
59 (SF) 049610 TUBULAR BI CYCLE RAI LI NG M 838 200. 00 167, 600. 00
60 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 9, 600 . 80 7. 680. 00
( SPRAYABLE)
61 (S) 850122 PAVEMENT MARKER EA 580 9.50 5, 510. 00
( RETROREFLECTI VE- RECESSED)
62 999990 MOBI LI ZATI ON LS LUMP SUM 572, 600. 00* 572, 600. 00
TOTAL 5, 726, 916. 00



| TEM
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02-0C8704
02- SHA- 5- R3
03/ 16/ 04

20.
300.

1, 000.
100.
100.
20.

50.

1, 250, 000.
60.

5, 000.
40.
75.

80.
175.
20.

20.

. 00*
. 00*
. 00*
.00
.00
.00
.50
.50
.50
.00
.00

00
00
00
00
00
00
00
00*
00
00*
00
00
00
00
00
00

5000.
1272000.
3000.
25000.
10000.
14000.
10000.
40000.
10000.
1880.
24300.
8100.
10000.
20000.
27000.
222600.
12600.
1500.
22050.
6820.
15425.
1880.
1100.
5000.
1800.
1000.
9200.
2000.
10200.
29500.
1250000.
40200.
5000.
8000.
25500.
146400.
7700.
3800.
1180.

SUMMARY

OF

REMA

. 00*
. 00*
. 00*
.00
.00
.00
.50
.50
.50
.00
.00
.00
200.

1, 000.

80.

220.

24.

75.

1, 900, 000.
50.

5, 000.

40.

80.

85.

54.

10.

10.

00
00
00
00
00
00
00*
00
00*
00
00
00
00
00
00

10000.
530000.
3000.
10000.
1000.
12000.
8000.
60000.
35000.
1410.
24300.
8100.
40000.
36000.
26000.
286200.
12600.
600.
22050.
6820.
15425.
1504.
1100.
1250.
1200.
1000.
7360.
4400.
12240.
44250.
1900000.
33500.
5000.
8000.
27200.
155550.
2376.
1900.
590.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00* 2000
2, 600. 00 689000
2,500. 00* 2500
23, 000. 00* 23000
2,700. 00 5400
3, 500. 00 7000
5, 000. 00* 5000
47, 000. 00* 47000
20, 000. 00* 20000
22.00 1034
1.50 36450
15. 00 4050
47, 000. 00* 47000
19, 000. 00* 19000
7, 800. 00* 7800
20. 00 127200
230. 00 9660
30. 00 600
2. 45 15435
2.45 3038
2.15 13265
21.00 987
2.00 1100
12. 00 3000
100. 00 600
1, 000. 00 1000
80. 00 7360
215. 00 4300
18. 00 9180.
50. 00 29500
2,135, 600. 00* 2135600
50. 00 33500
3, 500. 00* 3500.
34. 00 6800.
70. 00 23800
77.00 140910
50. 00 2200.
15. 00 2850.
15. 00 885.

Bl D245
PAGE 8
03/ 17/ 04
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
3, 000. 00 795000.
3, 000. 00* 3000.
30, 000. 00* 30000.
1, 500. 00 3000.
20, 000. 00 40000.
10, 000. 00* 10000.
50, 000. 00* 50000.
50, 000. 00* 50000.
20. 00 940.
2.00 48600.
20. 00 5400.
10, 000. 00* 10000.
40, 000. 00* 40000.
30, 000. 00* 30000.
60. 00 381600.
250. 00 10500.
250. 00 5000.
3.00 18900.
3. 00 3720.
2.00 12340.
20. 00 940.
5. 00 2750.
5.00 1250.
100. 00 600.
500. 00 500.
150. 00 13800.
150. 00 3000.
30. 00 15300.
150. 00 88500.
1, 200, 000. 00* 1200000.
50. 00 33500.
5, 000. 00* 5000.
30. 00 6000.
40. 00 13600.
90. 00 164700.
40. 00 1760.
5. 00 950.
5. 00 295.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

02-0C8704

02- SHA- 5- R3
03/ 16/ 04
SECOND
BI D AMOUNT

200. 00 3800. 00
2,500. 00 7500. 00
900. 00 1368000. 00
275. 00 69300. 00
100. 00 20000. 00
250. 00 9250. 00
2.25 560250. 00
10. 00 42300. 00
5, 000. 00* 5000. 00
400. 00 108000. 00
200. 00 4800. 00
20. 00 1100. 00
10. 00 47500. 00
250. 00 750. 00
2, 000. 00 4000. 00
125. 00 28750. 00
130. 00 52650. 00
130. 00 46800. 00
120. 00 100560. 00
200. 00 167600. 00
1.00 9600. 00
10. 00 5800. 00
660, 000. 00* 660000. 00
6, 634, 045. 00

SUMMARY

OF REMA/
THI RD
Bl D AMOUNT

500. 00 9500.
3, 200. 00 9600.
950. 00 1444000.
65. 00 16380.
125. 00 25000.
200. 00 7400.
2.20 547800.
15. 00 63450.
15, 000. 00* 15000.
600. 00 162000.
150. 00 3600.
30. 00 1650.
7.00 33250.
75. 00 225.
1, 900. 00 3800.
130. 00 29900.
135. 00 54675.
140. 00 50400.
240. 00 201120.
200. 00 167600.
.80 7680.
9. 50 5510.
650, 000. 00* 650000.
6, 866, 465. 00

FOURTH
BI D AMOUNT

54. 00 1026.
4,000. 00 12000.
1, 260. 00 1915200.
100. 00 25200.
95. 00 19000.
192. 00 7104.
2.45 610050.
12. 00 50760.
20, 000. 00* 20000.
220. 00 59400.
150. 00 3600.
10. 00 550.
22.50 106875.
90. 00 270.
1, 900. 00 3800.
125. 00 28750.
130. 00 52650.
135. 00 48600.
70. 00 58660.
150. 00 125700.
2.85 27360.
8. 00 4640.
740, 000. 00* 740000.
7,413, 699. 50

Bl D245
PACE 9
03/ 17/ 04
FI FTH
BI D AMOUNT
2, 000. 00 38000.
2,500. 00 7500.
2,300. 00 3496000.
30. 00 7560.
300. 00 60000.
320. 00 11840.
2.00 498000.
20. 00 84600.
20, 000. 00* 20000.
600. 00 162000.
100. 00 2400.
10. 00 550.
10. 00 47500.
300. 00 900.
1, 500. 00 3000.
160. 00 36800.
170. 00 68850.
180. 00 64800.
200. 00 167600.
200. 00 167600.
3.00 28800.
8.00 4640.
860, 000. 00* 860000.
8, 949, 385. 00



